

**SANZARI New Dam Construction**

PR4591

Description	GL Account	UOM	Order Qty	Unit Cost	Currency	Estimated Total
Dam Liner	2233-100	m2	160	1,500	RWF	240,000
<b>TOTAL</b>						<b>240,000</b>

APPROVED BY GM:

